

21 July 1964

Dear Art,

The attached quotation supersedes cost estimates T-14309 dated 15 May and 5 June and quote T-14309A of 23 June.

STATINTL

T-14309 proposes to continue the Operation and T-14309 A is for a Modification of Feasibility Hardware. The proposed period of performance for T-14309 is 12 months beginning 1 July 1964 and for T-14309 A is 18 weeks beginning 7 July 1964.

If it is convenient for you we would like these two items treated as separate amendments.

Please call me if you have any questions regarding this quotation.

Sincerely
Bill.

25X1A

Next 1 Page(s) In Document Exempt